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PART A

NOTICE INVITING BIDS



CITY OF TORRANCE
CALIFORNIA

NOTICE INVITING BIDS

Notice is hereby given that sealed proposals for performing the following described work will be
received at the office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on
Wednesday, October 29, 2014 after which time they will be publicly opened and read at 3:15
p.m. in the Council Chambers of said City:

Bid for Building and Safety Renovation
B2014-49

Plans, Bid Proposal (for reference only) and Specifications are available for viewing and printing
from the City’s website at http://www.torranceca.qov/25079.htm.

There will be a mandatory pre-bid conference held on Tuesday, September 29th at 10:00
a.m. commencing at former Bldg and Safety site, 3031 Torrance Boulevard, Torrance, CA
90503. The City of Torrance will consider the bidder as non-responsive if the bidder does not
attend the mandatory pre-bid conference. Addenda will be issued only by email and only to
those attended the mandatory pre-bid conference. All addenda must be acknowledged.
Failure to acknowledge addenda on the bid forms provided may render the proposal non-
responsive and cause it to be rejected.

An official bid proposal packet, which includes: bid proposal forms, and a bound Specifications
booklet may be obtained at the Office of the City Clerk (310) 618-2870, $ 50.00 if picked up at
City Hall, or payment of $ 60.00 if requested by mail. Both amounts include tax. Neither amount
is refundable. A prospective bidder must provide to the City Clerk’s office, the firm’s name,
address, telephone and fax number, a contact person and a valid email address.

If requesting any item(s) by mail, please send check to the following:

CITY OF TORRANCE
OFFICE OF THE CITY CLERK
3031 TORRANCE BLVD
TORRANCE, CA 90503-2970
ATTN: B2014-49

The project estimate is between $ 75,000 to 85,000. The work shall be completed within sixty
(60) calendar days of receipt of the Notice to Proceed (NTP). The sixty (60) calendar day
schedule includes: completion of contractual paperwork, submittal review and onsite work
including ceasing work onsite up to three (3) weeks to allow for electrical and HVAC trades to
perform work. Bids are required for the entire work described herein.

The City has determined the bidder must have or B” General Building Contracting license.
Bidder, as the prime contractor, must have successfully completed at least four (4) public works
projects of a similar size and scope within the last five (5) years. Bidder must have at least five
(5) years experience. References must reflect this experience.


http://www.torranceca.gov/25079.htm

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject
any and all bids, waive any informality or irregularity in such bids, and determine the lowest
responsible bidder.

No Facsimile Bids shall be accepted by the City.
Non-prevailing wage project
By order of the City Council of the City of Torrance, California.

For further information, please contact Diane Megerdichian, Sr. Business Manager General
Services Department at 310-781-7151 or dmegerdichian@torranceca.gov. If emailing
guestions, please put project title in the subject line.



mailto:dmegerdichian@torranceca.gov

PART B

INSTRUCTIONS TO BIDDERS



A.

CITY OF TORRANCE
CALIFORNIA

INSTRUCTIONS TO BIDDERS

QUALIFICATION OF BIDDERS

1. Competency of Bidders

The Bidder shall be thoroughly competent and capable of satisfactorily performing
the Work covered by the Bid. As specified in the Bid Documents, the Bidder shall
furnish statements of previous experience on similar work. When requested, the
Bidder shall also furnish a plan of procedure proposed; organization, machinery,
plant and other equipment available for the Work; evidence of financial condition
and resources; and any other documentation as may be required by the City to
determine if the Bidder is responsible.

2. Contractor's License

At the time of submitting the Bid, the Bidder shall be licensed as a contractor in
accordance with the provisions of Chapter 9, Division 3, of the California Business
and Professions Code. The required prime contractor license class for the Work is
shown in the project Notice Inviting Bids. However, the City reserves the right to
award the Contract to a contractor with another class if the City determines that the
license is proper for the work.

BIDDER RESPONSIBILITY

A responsible Bidder is a Bidder who has demonstrated the attribute of
trustworthiness, as well as ability, fitness, capacity and experience to satisfactorily
perform the work.

Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance
Municipal Code, the City Council may determine whether the Bidder is responsible
based on a review of the Bidder's performance on other contracts.

If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance
Municipal Code, the General Services Director proposes not to recommend the award
of contract to the apparent low bidder, the Director shall notify the Bidder in writing of
its intention to recommend to the City Council that the Council award the contract to
the next lowest responsible bidder. If the Bidder presents evidence in rebuttal to the
recommendation, the Director shall evaluate the merits of such evidence, and based
on that evaluation, make a recommendation to the City Council.



ADDENDA TO THE CONTRACT DOCUMENTS

The City reserves the right to revise or amend these specifications prior to the date set
for opening bids. Revisions and amendments, if any, will be announced by an
addendum to this bid. If the revisions require additional time to enable Bidders to
respond, the City may postpone the opening date accordingly. In such case, the
addendum will include an announcement of the new opening date.

All addenda must be attached to the bid. Failure to attach any addendum may render
the bid non-responsive and cause it to be rejected.

PREPARATION OF THE BID

1. Examination of Site, Plans and Specifications

Bidders shall examine the site of the work and acquaint themselves with all
conditions affecting the work. By submitting a bid, the bidder shall be held to have
personally examined the site and the drawings, to have carefully read the specifi-
cations, and to have satisfied itself as to its ability to meet all the difficulties
attending the execution of the proposed contract before the delivery of this
proposal, and agrees that if awarded the contract, will make no claim against the
City based on ignorance or misunderstanding of the plans, specifications, site
conditions and/or contract provisions.

The Contractor shall have included in the contract price a sufficient sum to cover
all items, including labor, materials, tools, equipment and incidentals, that are
implied or required for the complete improvements as contemplated by the
drawings, specifications, and other contract documents.

2. Bid Instructions and Submissions

The Bid shall be submitted on the Bid Proposal forms included in the
Specifications. All Bid Documents must be completed, executed and submitted
with Bid by Bidder. Required seven (7) Bid Proposal Documents:

Bidder's Proposal

Addenda Acknowledgment
Contractor's Affidavit

Bid Bond (10% of Bid)

List of Subcontractors
References (1 pages)
Bidder’s Information (2 pages)

Nouo,rwdhE

All prices submitted will be considered as including any and all sales or use taxes. In
case of a discrepancy between a unit bid price and total bid, the unit price shall
prevail.



BID FORM/BOND

The Bid must be accompanied by cash, a certified or cashier's check, or a surety bond
(bid bond) payable to the City of Torrance. Bids must be submitted on the proposal
forms furnished by the City Clerk’s office. The Bid Guaranty shall be in an amount
equivalent to at least 10% of the Total Contract Bid Price.

Within ten (I0) days after the award of the contract, the City Clerk will return the
proposal guarantees accompanying those proposals, which are not to be considered in
making the award. All other proposal guarantees will be held until the contract has
been finally executed, after which they will be returned to the respective bidders whose
proposals they accompany.

AFFIDAVIT

An affidavit form is enclosed. It must be completed signifying that the bid is genuine
and not collusive or made in the interest or on behalf of any person not named in the
bid, that the bid has not directly or indirectly induced or solicited any other Bidder to
put in a sham bid or any other person, firm, or corporation to refrain from bidding, and
that the Bidder has not in any manner sought by collusion to secure for itself an
advantage over any other Bidder. Any bid submitted without an affidavit or in violation
of this requirement will be rejected.

NONRESPONSIVE BIDS AND BID REJECTION

1. A Bid in which bid proposal documents are not completed, executed and submitted
may be considered non-responsive and be rejected.

2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or
which shows alteration of form or irregularities of any kind, or which contains any
additions or conditional or alternate Bids that are not called for, may be considered
non-responsive and be rejected.

AWARD OF CONTRACT

In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City
Council reserves the right to reject any and all bids received, to take all bids under
advisement for a period not-to-exceed sixty (60) days after date of opening thereof, to
waive any informality or irregularity in the Bid, and to be the sole judge of the merits of
material included in the respective bids received.

This bid does not commit the City to award a contract or to pay any cost incurred in the
preparation of a bid. All responses to this bid become the property of the City of
Torrance.



l. NOTICE OF INTENT TO AWARD

Approximately two (2) weeks prior to the anticipated City Council meeting awarding a
contract as a result of the RFP or bid, results will be posted on the City of Torrance Web
site www.Torranceca.gov and may be found by clicking on the following:

o Government
) Current Bids and RFPs
) View evaluated results of Bids and RFPs tentatively scheduled for

recommendation of award to the City Council here.
J. BID PROTEST PROCEDURES

Please refer to City of Torrance website link below to obtain the City’s Protest
Procedures. http://www.torranceca.gov/PDF/Bid RFP Protest Procedures.pdf

K. EXECUTION OF CONTRACT
After the Contract is awarded, the awarded bidder shall execute the following five (5)
documents:
1. Performance Bond (100% of Bid)
2. Labor and Material Bond (100% of Bid)
3. Contract — Contract Services Agreement
4. Verification of Insurance Coverage (Certificates and Endorsements)
5. Business License Application Form

The contract shall be signed by the successful bidder and returned, together
with the contract bonds and evidence of required insurance coverage, within ten
(10) working days, not including Sundays, after the bidder has received notice
that the contract has been awarded. Failure to execute the contract as specified
above shall be just cause for annulment of the award and forfeiture of the
proposal guarantee. The Contract shall not be considered binding upon the
CITY until executed by the authorized CITY officials.

Bond amounts shall be as provided in Section 2-4 of the Standard Specifications
for Public Works Construction. The Performance Bond shall be required to
remain in effect for one (1) year following the date specified in the City’s Notice of
Completion, or, if no Notice of Completion is recorded for one (1) year following
the date of final acceptance by the City Manager.

L. PERMITS, LICENSES AND CONTRACT SERVICES AGREEMENT

The Contractor shall procure and execute all permits, licenses, pay all charges and
fees, and give all notices necessary and incidental to completion of Work. The
Contractor shall execute a Contract Services Agreement. No fee is charged for a
permits issued by the City of Torrance for a City project. The Contractor shall obtain a
City of Torrance Business License. To obtain a Torrance Business License please call
310-618-5923.
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INSURANCE

The Contractor shall maintain Automobile Liability, General Liability and Workers'
Compensation Insurance as specified in the Contract Services Agreement included in
the Project Specifications.

SUBCONTRACTS

Each Bidder shall comply with the Chapter of the Public Contract Code including
sections 4100 through 4113. The Contractor shall perform, with its own organization,
Contract work amounting to at least 50 percent of the Contract price. When a portion
of an item is subcontracted, the value of the work subcontracted will be based on the
estimated percentage of the Contract Unit Price, determined from information
submitted by the Contractor, subject to approval by the City Manager.

TRAFFIC CONTROL- Not applicable
PRE-BID INQUIRIES

Bidders with pre-bid inquiries must submit questions in writing to the General Services
Department. Any and all questions must be emailed to Diane Megerdichian, Business
Manager at DMegerdichian@torranceca.gov. Please list “Building and Safety
Renovation” in the subject line of the email. For questions of a general nature,
bidders may contact Diane Megerdichian directly at 310-781-7151

RESPONSIBILITY OF CITY.

The City of Torrance shall not be held responsible for the care or protection of any
material or parts of the work prior to final acceptance, except as expressly provided in
these specifications.

CONSTRUCTION SCHEDULE AND PRECONSTRUCTION CONFERENCE.

The office staff of the City is currently operating on a 9/80 work week; therefore, City Hall
is closed every other Friday.

In accordance with the herein Special Provisions, after notification of award and prior to
start of any work, the Contractor shall submit to the City for approval its proposed
Construction Schedule within ten (10) working days from the date of Notice of
Proceed. At least two (2) days, exclusive of Saturdays, Sundays and holidays, prior to
commencement of work, the Contractor shall attend a pre-construction conference.

The Contractor will provide all product and equipment submittals to the City of
Torrance or designated consultant within ten (10) working days from the date of
Notice to Proceed. The Contractor shall immediately order materials requiring a
delivery delay upon receipt of a written notice from the City that the City Council has
approved an Award of Contract. Contractor shall provide written proof(s) of timely
material order(s) and shall include any delivery delays in the Construction Schedule.
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S.

PROGRESS OF THE WORK AND TIME FOR COMPLETION

The Contractor shall begin work after the mailing, from the City Manager to the
Contractor, by first class mail, postage prepaid, of a Notice to Proceed. The Contractor
shall diligently prosecute the same to completion within sixty (60) calendar days
of the start date specified in said Notice. The sixty calendar schedule includes,
completion of contractual paper work, equipment material submittal review, the lead time
for materials and equipment, and on site work. Note: The City will be contracting with
other trades to perform electrical and HVAC work. Contractor will need to coordinate
schedule with the City to allow for other trades to come in and perform work. Contractor
may be required to cease work onsite for up to three (3) weeks.

During periods when weather or other conditions are unfavorable for construction, the
Contractor shall pursue only such portions of the work as shall not be damaged thereby.
No portions of the work whose acceptable quality or efficiency will be affected by any
unfavorable conditions shall be constructed while those conditions exist. It is expressly
understood and agreed by and between the Contractor and the City that the Contract
time for completion of the work described herein is a reasonable time taking into
consideration the average climatic and economic conditions and other factors prevailing
in the locality of the work.

LIQUIDATED DAMAGES

The Contractor agrees that failure to complete work within the time allowed will result in
damages being sustained by the City. Contractor and City agree that failure to complete
the project will result in inconvenience to the citizens of Torrance and the City of
Torrance and their customers using the affected areas. Such delay will also result in the
necessity of several inspections each day to ensure that the project is properly
progressing. The parties also agree that failure to complete the project on time will
prevent the City from having the use of the facility. Therefore, the parties agree such
damages among others are, and will continue to be, impracticable and extremely difficult
to determine, but that five hundred ($500) per calendar day is the minimum value of
such costs to the City and is a reasonable amount that the Contractor agrees to
reimburse the City for each calendar day of delay in finishing the work in excess of the
time specified for completion, plus any authorized time extensions.

Execution of the contract under these specifications shall constitute agreement by the
Contractor and the City that five hundred Dollars ($500) per calendar day is the
minimum value of the costs and actual damage caused by failure of the Contractor to
complete the work within the allotted time, that such sum is liquidated damages and
shall not be construed as a penalty, and that such sum may be deducted from payments
due the Contractor if such delay occurs. Said amount may be reduced by the City if
work is sufficiently completed within the allotted time so that the damages are minimized.

The Contractor will not be assessed liquidated damages for any delay in completion of
the work when such delay was caused by the failure of the City or the owner of a utility
to provide for removal or relocation of the existing utility facilities; provided, however, that
the Contractor shall have given the City and the owner of a utility timely notice of the
interference. "Timely notice" shall be defined as a verbal notice (to be followed up in
writing) no later than one (1) hour after initial discovery of the interference unless the
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City Representative is present, in which case notice shall be given immediately in writing
to the City Manager.

GENERAL PREVAILING WAGE RATE

Not applicable

PRELIMINARY NOTICES

Preliminary Notices should be mailed to the following address.
Diane Megerdichian

General Services Department

3350 Civic Center Drive

Torrance, CA 90503

13



PART C

SPECIAL PROVISIONS

14



SECTION A. GENERAL

The Project Specifications for all work on this project are the specifications contained in the
“Project Manual for Building and Safety Renovation”, prepared by William Loyd Jones
Architect and the City of Torrance.

These Specifications are intended to govern all aspects of the appurtenant construction
including, but not limited to, materials, methods and details, except as modified herein or as
inconsistent with the provisions hereof.

DEFINITIONS

Whenever the following terms are used, they shall be understood to mean and refer to the
following:

Agency or City - City of Torrance.
Board- The City Council of the City of Torrance herein referred to as City Council.

CITY- The General Services Director of the City of Torrance, acting either directly or
through properly authorized agents, such agents acting within the scope of the particular
duties entrusted to them.

Consulting Architect — Bill Jones
William Loyd Jones Architect
723 ocean front walk
Venice, Ca 90291
310-392-3995
williamjca@earthlink.net

Laboratory - The designated laboratory authorized by the City of Torrance to test
materials and work involved in the contract.

SECTION B. REFERENCE TO STANDARDS OR PUBLICATIONS

Any reference made in the Contract Documents to any specification, standard, or publication of
any organization shall, in the absence of a specific designation to the contrary, be understood to
refer to the latest edition of the specification, standard, or publication in effect as of the date of
advertising the work, except to the extent that said standard or publication may be in conflict
with applicable laws, ordinances, or governing codes. Contractors should be aware of all new
code requirements (such as Cal-Green) when dealing with HVAC and other general building
work. No requirements of these specifications or the drawings shall be waived because of any
provisions of, or omission from, said standards or publications.
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SECTION C. DESCRIPTION OF THE WORK

1. Scope of the Work. The work to be done consists of furnishing all labor, materials, tools,
equipment and incidentals complete the Building and Safety Renovation as shown in the plans
and specifications prepared by William Loyd Jones Architect and the City of Torrance.

SECTION D. GENERAL PROCEDURES

1.

Specifications and Drawings Complementary. The Specifications and Drawings are
complementary, and what is called for in one shall be as binding as if called for in both.

Order _of Precedence of Contract Documents. In resolving conflicts resulting from
conflicts, errors, or discrepancies in any of the Contract Documents, the order of prece-
dence shall be as follows:

Change Orders (including Plans and Specifications attached thereto).
Permits Issued by other agencies.

Contract Services Agreement

Addenda

Special or General Provisions.

Plans

City Standard Plans

Instructions to Bidders

Reference Specifications

CoNoO~WNE

Within the Specifications the order of precedence is as follows:

Addenda/Change Orders

Permits from other agencies/supplemental agreements
Special or General Provisions

Instructions to Bidders

Referenced Standard Plans

Referenced Specifications

oglrwNE

With reference to the Plans/Drawings the order of precedence is as follows:

Change Orders plans govern over Addenda and Contract Drawings
Addenda plans govern over Contract plans.

Contract plans govern over standard plans

Detail plans govern over general plans

Figures govern over scaled dimensions

arwbdE

Discrepancies in the Contract Documents. Any discrepancies, conflicts, errors or
omissions found in the Contract Documents shall be promptly reported in writing to the
City Manager, who will issue a correction in writing. The Contractor shall not take
advantage of any such discrepancies, conflicts, errors or omissions, but shall comply
with any corrective measures regarding the same prescribed by the City Manager, and
no additional payment or time shall be allowed therefor.
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If discrepancies are discovered between the drawings and the specifications, and no
specific interpretation is issued prior to bidding, the decision regarding this interpretation
shall rest with the City Manager. The Contractor shall be compelled to act on the City
Manager’s decision as directed. In the event the installation is not in compliance with
the direction of the City Manager, the installation shall be corrected by and at the
expense of the Contractor at no additional cost to the City.

See Section E of these Special Provisions for "Claims".

Errors and Omissions. If the Contractor, in the course of the work, becomes aware of
any claimed errors or omissions in the contract documents or in the City's field work, he
shall immediately inform the City Manager. The City Manager shall promptly review the
matter, and if the City Manager finds an error or omission has been made the City
Manager shall determine the corrective actions and advise the Contractor accordingly. If
the corrective work associated with an error or omission increases or decreases the
amount of work called for in the Contract, the City shall issue an appropriate Change
Order. After discovery of an error or omission by the Contractor, any related work
performed by the Contractor shall be done at its risk unless authorized by the City
Manager.

Changed Conditions. The plans for the work show conditions as they are believed by
the City Manager to exist, but it is not intended or to be inferred that the conditions as
shown thereon constitute a representation by the City that such conditions are actually
existent, nor shall the City be liable for any loss sustained by the Contractor as a result
of any variance of the conditions as shown on the plans and the actual conditions
revealed during the progress of the work or otherwise. The word "conditions" as used in
this paragraph includes, but is not limited to, site conditions, both surface and
subsurface.

The Contractor shall examine the site, compare it with the drawings and specifications
and shall satisfy itself as to the conditions under which the work is to be performed. The
Contractor shall ascertain and check the location of all existing structures, utilities and
equipment, which may affect its work. The Contractor shall be responsible to re-
examine the site, as necessary, for performance of change orders or other proposed
changes, which may affect its work. No allowance shall subsequently be made on the
Contractor's behalf for any extra expense or loss of time, which is incurred due to failure
or negligence on its part to make such examination.

As-built Drawings. The Contractor shall maintain a control set of Plans and
Specifications on the Work site at all times. All final locations determined in the field,
and any deviations from the Plans and Specifications, shall be marked in red on this
control set to show as-built conditions. Upon completion of the Work, the Contractor
shall submit the control set to the Engineer for approval. Final payment will not be made
until this requirement is met.

Construction Staking. The Contractor is responsible for all construction staking and shall
be responsible for the cost of any restaking required due to disturbance caused by its
operations, failure to protect the work site from vandalism or other causes of loss.
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10.

11.

Notice to Proceed. Notwithstanding any other provisions of the Contract, the Contractor
shall not be obligated to perform any work and the City shall not be obligated to accept
or pay for any work performed by the Contractor prior to delivery of a Notice to Proceed.
The City's knowledge of work being performed prior to delivery of the Notice to Proceed
shall not obligate the City to accept or pay for such work. The Contractor shall provide
all required contract bonds and evidences of insurance prior to commencing work at the
site.

Delay in Obtaining Materials. No extension of time will be granted for a delay caused by
the inability to obtain materials unless the Contractor either obtains advance written
approval from the City Manager or obtains from the supplier and furnishes to the City
Manager documentary proof that such materials could not be obtained due to war, gov-
ernment regulations, labor disputes, strikes, fires, floods, adverse weather necessitating
the cessation of work, or other similar action of the elements. The Contractor is required
to order materials in a timely manner as specified in the "Instruction to Bidders".

Inspection and Testing. The Work is subject to inspection and approval by the CITY or

any authorized representative. The Contractor shall notify the CITY a minimum of 48
hours in advance of the required inspection.

The CITY will make, or have made, such inspections and tests, as he deems necessary
to see that the Work is in conformance with the Contract Documents. The contractor will
responsible for coordinating the inspections and tests and pay for all related costs for
inspections and tests. In the event such inspections or tests reveal noncompliance with
the Contract Documents, the Contractor shall bear the cost of such corrective measures
as deemed necessary by the CITY, as well as the cost of subsequent re-inspection and
re-testing.

Work done in the absence of inspection by the CITY may be required to be removed and
replaced under the inspection of the CITY, and the entire cost of removal and
replacement, including the cost of all materials which may be furnished by the CITY and
used in the work thus removed, shall be borne by the Contractor, regardless of whether
the work removed is found to be defective or not. Work covered without the approval of
the CITY shall, if so directed, be uncovered to the extent required by the CITY, and the
Contractor shall similarly bear the entire cost of performing all the work and furnishing all
the materials necessary for the removal of the covering and its subsequent
replacement, including all costs for additional inspection.

The CITY and any authorized representatives shall at all times have access to the Work
during its construction at shops and yards as well as the Work site. The Contractor shall
provide every reasonable facility for ascertaining that the materials and workmanship are
in accordance with the Contract Documents.

Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all
conditions of the Contract.

Project Schedule

Within ten (10) working days after the receipt of the Notice to Proceed, the Contractor
shall submit a proposed construction schedule to the CITY for approval. The schedule
shall be in accordance with section 11 and shall be in sufficient detail to show
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chronological relationship of all activities of the Work. These include, but are not limited
to: estimated starting and completion dates of various activities, submittal of shop
drawings to the Engineer for approval, procurement of materials and scheduling of
equipment.

No work may be started until the Schedule has been approved in writing. The work shall
be scheduled to assure that construction will be completed within the specified time.
The Contractor shall be responsible for coordination of all phases of the operation so
that the time schedule can be met.

During construction, the Contractor shall also submit to the CITY, a two-week “look
ahead” construction schedule during the construction progress meetings held biweekly.

If the Contractor decides to make a major change in the method of operations after
commencing construction, or if the schedule fails to reflect the actual progress, the
Contractor shall submit to the CITY a revised construction schedule in advance of
beginning revised operations.

Sequence of Construction - The Contractor shall sequence the Work in a manner to

expeditiously complete the project with a minimum of inconvenience to the CITY or
adjacent owners.

The construction schedule shall conform to the following criteria:

1) The schedule shall be prepared using the latest version of Primavera, Microsoft
Project or approved equal.

2) Work activities shall be based on the following:

a) Contract Unit Price items shall be subdivided into those portions to be
constructed during each stage or phase of construction. (if applicable)

b) Lump sum items shall be subdivided into those portions to be constructed during
each stage or phase of construction.

3) Utility relocations and/or coordination by the Contractor per section 14 of these
Special Provisions shall be considered as activities.

4) Required submittals, working and shop drawings shall be included as activities.

5) The procurement of construction materials and equipment with long lead times for
deliveries shall be included as activities.

6) Work to be performed by subcontractors shall be identified and shown as work
activities.

7) Start and completion dates of each activity shall be illustrated.

8) Completion of all Work under the Contract shall be within the time specified in these
Special Provisions and in accordance with the Plans and Specifications.
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12.

Mobilization

12.1 Scope. Mobilization shall include the provision of the Construction Schedule;
NPDES Construction Permit, Best Management Practices and Storm Water
Pollution Prevention Plan, site review; obtaining all permits, insurance, and
bonds; moving onto the site all plant and equipment; furnishing and erecting
plants, temporary buildings, and other construction facilities, and removal of
same at completion of the project; all as required for the proper performance
and completion of the work.

Mobilization shall include, but not be limited to, the following principle items.

(@)
(b)
(©)
(d)
(e)
(f)

(9)
(h)

(i)
()

(k)
()

(m)

Submittal and modification, as required, of the Construction Schedule.
All associated documentation and submittals as required.

Installing temporary construction power and wiring.

Establishing fire protection system.

Developing construction water supply.

Providing on-site sanitary facilities and portable water facilities, as
required.

Arranging for and erection of Contractor's work and storage yard.

Submittal of all required insurance certificates and bonds, including
subcontractors.

Obtaining all required permits.

Posting all OSHA required notices and establishment of safety
programs.

Have the Contractor's superintendent at the job site full-time.
Pot-holing and other research and review as necessary to verify site
conditions and utility locations, including research and review as

necessary for change orders.

Demobilization.
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13.

14.

15.

Markup.

The markups mentioned hereinafter shall include, but are not limited to, all costs for the
services of superintendents, project managers, timekeepers and other personnel not
working directly on the change order, and pickup or yard trucks used by the above
personnel. These costs shall not be reported as labor and equipment elsewhere except
when actually performing work directly on the change order and then shall be reported
at the labor classification of the work performed.

The following percentages shall apply for additional work:

Profit 5% maximum
Overhead 5% maximum

Subcontractor markup: maximum allowed is 10% for profit and overhead on the
subcontractor’s costs.

To the sum of the costs and markups provided for in this subsection, one (1) percent
shall be added as compensation for bonding.

Utilities. The Contractor shall provide coordination with all the utility companies involved
and shall provide protection from damage to their facilities. The Contractor shall be
responsible for repair or replacement to said facilities made necessary by its failure to
provide required protection. The Contractor is required to include utility requirements in
the Construction Schedule.

The Contractor shall be solely responsible to check all utility record maps, books, and/or
other data in the possession of the CITY, other agencies, and/or all utility companies,
and no allowance shall be made for any failure to have done so.

The Contractor shall utilize the services of "Underground Service Alert - Southern
California” for utility locating in all public right-of-ways by calling 1-800-227-2600 at least
48 hours prior to any excavation.

Completion, Acceptance and Warranty. If, in the CITY’s judgment, the Work has been
completed and is ready for acceptance, the CITY will so certify and will determine the
date when the Work was completed. This will be the date when the Contractor is
relieved from responsibility to protect the Work. The CITY may cause a Notice of
Completion to be filed and recorded with the Los Angeles County Recorder’s Office. At
the CITY’s option, the CITY may certify acceptance to the City Council who may then
cause a Notice of Completion to be filed and recorded with the Los Angeles County
Recorder’s Office.

Manufacturer’'s warranties and guaranties furnished for materials used in the Work and
instruction sheets and parts listed supplied with materials shall be delivered to the CITY
prior to acceptance of the Work. The duration of the warranty or guaranty shall be the
standard of the industry with a minimum of 1 year from the date of Notice of Completion
or Date of Acceptance.
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16.

17.

The prime contractor will be required to warranty the entire project regardless of whether
warranties from subcontractors are also required. Coordination and correction of any
issue related to project scope that arises during that one (1) year warranty period will be
the responsibility of the prime contractor.

Manufacturer's warranties shall not relieve the Contractor of liability under these
Specifications. Such warranties only shall supplement the Contractor's responsibility.

The CITY may require a manufacturer's warranty on any product offered for use.

Contractor’'s Representative. The Contractor's Representative shall be approved by the
CITY prior to the start of the Work. If the designated representative is rejected, the
Contractor shall immediately designate another representative in writing and submit to
the City for consideration. The CITY shall have the authority to require the Contractor to
remove its representative and/or alternate representative at any time and at no cost to
the CITY.

Requirements for Recycling Construction Materials

The City of Torrance requires that all demolition projects and construction or remodeling
projects valued at $100,000 or more must recycle or reuse at least 50% of the materials
that leave the project site and 100% of excavated soil and land-clearing debris. A
Waste Management Plan (WMP) form is part of the permit process for projects that meet
these criteria. The WMP form is available at the permit counter or a downloadable form
is available here:

http://www.torranceca.qov/PDF/WMPFormRevised2012onestop.pdf

Step 1 - when applying for the permit, you must complete the WMP form stating that at
least 50% of the waste generated by the project will be recycled or reused and
that 100% of excavated soil and land-clearing debris will be recycled or reused.

Step 2 - collect and keep all receipts and records of the disposal, recycling, donations,
and reuse of the materials from your project. Receipts must show material type,
tonnage or weight, how the materials were treated, the facility used, and the address of
the jobsite.

Step 3 - complete the WMP by attaching the receipts listing the actual disposal and
recycling that occurred and submitting the WMP to Public Works for approval. This is
required before your project can get its final inspection.

Failure to fulfill the requirements of the WMP process will result in penalties of
$5,000 for construction projects and $10,000 for demolition projects, as per the
Torrance Municipal Code.

For additional information concerning recycling or recycling facilities please visit
the City of Torrance Public Works Department website at
http://www.torranceca.gov/8614.htm
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SECTION E. PAYMENTS TO CONTRACTOR AND CLAIMS

1.

Breakdown of Contract Prices. The Contractor shall, within ten (10) working days of
receipt of a request from the City, submit a complete breakdown of lump sum bid prices
showing the value assigned to each part of the work, including an allowance for profit
and overhead. The breakdown shall include separate line for each subcontractor’s bid
and/or contract amount. In submitting the breakdown, the Contractor certifies that it is
not unbalanced and that the value assigned to each part of the work represents its
estimate of the actual cost, including profit and overhead, of performing that part of the
work. The breakdown shall be sufficiently detailed to permit its use by the City Manager
as one of the bases for evaluating requests for payment. No extra costs shall be
allowed for these breakdowns.

Payment for Labor and Materials. The Contractor shall pay and cause the
subcontractors to pay any and all accounts for labor, including Worker's Compensation
premiums, State Unemployment and Federal Social Security payments and all other
wage and salary deductions required by law. The Contractor also shall pay and cause
the subcontractors to pay any and all accounts for services, equipment and materials
used by it and the subcontractors during the performance of work under this contract.
All such accounts shall be paid as they become due and payable. If requested by the
City Manager, the Contractor shall immediately furnish the City with proof of payment of
such accounts.

Additional Work. Payment for additional work and all expenditures in excess of the bid
amount must be authorized in writing by the City Manager. Such authorization shall be
obtained by the Contractor prior to engaging in additional work. It shall be the
Contractor's sole responsibility to obtain written approval from the City Manager for any
change(s) in material or in the work proposed by suppliers or subcontractors. No
payment shall be made to the Contractor for additional work which has not been
approved in writing, and the Contractor hereby agrees that it shall have no right to
additional compensation for any work not so authorized.

Claims. The Contractor shall not be entitled to the payment of any additional
compensation for any cause, including any act, or failure to act, by the City, or the
happening of any event, thing or occurrence, unless he shall have given the City due
written notice of potential claim as hereinafter specified.

The written notice of potential claim shall set forth the reasons for which the Contractor
believes additional compensation will or may be due, the nature of the costs involved,
and, insofar as possible, the amount of the potential claim. Said notice shall be
submitted on a form approved by the City at least forty-eight (48) hours (two working
days) in advance of performing said work, unless the work is of an emergency nature, in
which case the Contractor shall notify and obtain approval from the Inspector prior to
commencing the work. The City Manager may require the Contractor to delay
construction involving the claim, but no other work shall be delayed, and the Contractor
shall not be allowed additional costs for any said delay but may be allowed on extension
of time if the City Manager agrees that the work delayed is a controlling element of the
Construction Schedule. The Contractor shall be required to submit any supporting data
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(or a detailed written explanation justifying further delay) within five (5) Work Days of a
request from the City Manager and shall be responsible for any delays resulting from
late and/or incomplete submittals. By submitting a Bid, the Contractor hereby agrees
that this Section shall supersede Sections 6-6.3 and 6-6.4 of the Standard
Specifications.

The City shall be the sole authority to interpret all plans, specifications and contract
documents, and no claim shall be accepted which is based on the Contractor's igno-
rance, misunderstanding or noncompliance with any provision or portion thereof.

The Contractor shall be responsible to provide all data and to obtain all approvals re-
quired by said Specifications. No claims or extras shall be approved by the City unless
all work was done under the direction of and subject to the approval of the Inspector.

It is the intention of this Subsection that differences between the parties arising under
and by virtue of the Contract be brought to the attention of the City Manager at the
earliest possible time in order that such matters may be settled, if possible, or other
appropriate action promptly taken. The Contractor hereby agrees that it shall have no
right to additional compensation for any claim that may be based on any such act, failure
to act, event, thing or occurrence for which no written notice of potential claim as herein
required was filed.

Noncompliance with Plans and Specifications. Failure of the Contractor to comply with
any requirement of the Plans and Specifications, and/or to immediately remedy any such
noncompliance upon notice from the City Manager, may result in suspension of Contract
Progress Payments. Any Progress Payments so suspended shall remain in suspension
until the Contractor's operations and/or submittals are brought into compliance to the
satisfaction of the City Manager. No additional compensation shall be allowed as a
result of suspension of Progress Payments due to noncompliance with the plans or
specifications. The Contractor shall not be permitted to stop work due to said
suspension of Progress Payments.

Request for Payment. Contractor shall submit all requests for payment on AIA Document
G702 — Application and Certificate for Payment and G703- Continuation Sheet. For
each item provide a column for listing: Item Number; Description of Work; Scheduled
Value, Previous Application; Authorized Change Orders; Total completed and Stored to
Date of Application; Percentage of Completion; Balance to Finish; and Retainage.

Prior to submittal of said form, all items for which payment is requested shall be checked
and approved in writing by the City Manager. No payments will be made unless all
back-up data is submitted with the payment request and the Progress Payment Invoice
is signed by both Contractor and Manager.

The City will retain 5 percent of the value of all work done and materials installed as part
security for fulfillment of the contract by Contractor. The full 5 percent retention will be
retained on all payments for 35 days after the filing of the Notice of Completion. In
addition 125% of the amount of the “unreleased” STOP notice will be withheld.

There shall be no separate payment for any relocations, barriers or forms, grading or
temporary construction required to construct the improvements herein. Payment for
these items shall be absorbed in the Bid Prices for the applicable work to which they are
appurtenant, and no extra costs shall be allowed.
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The payment of amounts due to the Contractor shall be contingent upon the Contractor
furnishing the City with a release of all claims against the City arising by virtue of the
Contract related to said amounts. It is the contractor's responsibility to provide the
correct releases in order to obtain payment by the City. The Contractor shall provide the
City with Unconditional Lien Release on Final Payment with a zero balance is required
from all material suppliers and subcontractors with the request for final payment.
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PART D

BID DOCUMENTS
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BIDDER’'S PROPOSAL

BID FOR BUILDING AND SAFETY RENOVATION
B2014-49

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the
City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby
proposes to furnish all work to be performed in accordance with the Plans, Specifications and
Contract Documents, prepared by William Loyd Jones Architect and City of Torrance for the bid
as set forth in the following schedules.

Assignment of Contractor’s values:

Iltem Description Total Amount
In Figures*
Division | General Requirements:
01
Division | Site Work:
02
Division | Concrete:
03
Division | Masonry:
04
Division | Metals:
05
Division | Wood and Plastics:
06
Division | Thermal and Moisture Protection:
07
Division | Openings:
08
Division | Finishes:
09
Division | Specialties:
10
Division | Equipment:
11
Division | Furnishings:
12
Division | Specialty Structure:
13

Bidder’s Proposal- B2014-49
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Iltem Description Total Amount
In figures*

Division | Plumbing:

22
Division | Mechanical:

23
Division | Electrical:

26

B2014-49 -BID TOTAL- in figures*
BASE BID TOTAL.:
(In Words)*

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.

The City of Torrance awards to the lowest responsible bidder per the Torrance Municipal Code.
Based on the funding available, the City reserves the right to select any combination of base bid
and bid alternate(s) to determine the lowest responsible bidder for award.

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the prices set forth herein and in case of default in executing such contract, with
necessary bonds, the check or bond accompanying this bid and the money payable thereon
shall be forfeited thereby to and remain the property of the City of Torrance.

The above prices include all work appurtenant to the various items as outlined in the
specifications and all work or expense required for the satisfactory completion of said item.

The undersigned declares that it has carefully examined the Specifications, and Contract
Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Company Name Signature of principal in company
Date Name and Title of Signer
Address:
Phone: Fax:

License No. & Classifications
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ACKNOWLEDGMENT OF ADDENDA RECEIVED

B2014-49

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum

received.

Addendum No. 1

Addendum No. 2

Addendum No. 3

Addendum No. 4

Addendum No. 5

Addendum No. 6

Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

Bidder’s Signature Date
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STATE OF CALIFORNIA CONTRACTOR'S AFFIDAVIT

B2014-49

[ R )

COUNTY OF

, being first duly sworn,

deposes and says:

1. That he is the

Title

of

(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor,” who has submitted to the City of Torrance a proposal for
the BID FOR BUILDING AND SAFETY RENOVATION, B2014-49

2. That said proposal is genuine; that the same is not sham; that all statement of facts
therein are true;

3. That such proposal was not made in the interest or behalf of any person, partnership,
company, association, organization or corporation not named or disclosed;

4. That the Contractor did not directly or indirectly induce, solicit or agree with any-one else
to submit a false or sham bid, refrain from bidding, or withdraw the bid, to raise or fix the
bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost
element of the Contractor's price or the price of anyone else; and did not attempt to
induce action prejudicial to the interest of the City of Torrance or any other bidder, or
anyone else interested in the proposed contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself an
advantage over any other bidder or to induce action prejudicial to the interests of the City
of Torrance, or of any other bidder or of anyone else interested in the proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or materialman
through any bid depository, the bylaws, rules or regulations of which prohibit or prevent
the Contractor from considering any bid from any subcontractor or materialman, which is
not processed through said bid depository, or which prevent any subcontractor or
materialman from bidding to any contractor who does not use the facilities of or accept
bids from or through such bid depository;
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CONTRACTOR'’S AFFIDAVIT B2014-49 (CONTINUED)

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any
breakdown thereof, or the contents thereof, or divulge information or data relative
thereto, to any corporation, partnership, company, association, organization, bid
depository, or to any member or agent thereof, or to any individual or group of
Individuals, except to the City of Torrance, or to any person or persons who have a
partnership or other financial interest with said Contractor in its business.

Dated this day of , 20
Subscribed and Sworn to
before me this (Contractor)
of , 20
(Title)

Notary Public in and for said
County and State.
(Seal)
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BID BOND
B2014-49

KNOW ALL MEN BY THESE PRESENTS: That we,

as principal, and
as sureties, are held and firmly bound unto the City of Torrance, State of California, in the penal
sum of dollars ($ ), for the payment whereof we
hereby bind ourselves, our successors, heirs, executors or administrators jointly and severally,
firmly by these presents.

The condition of this obligation is such that, whereas the above bounded principal is about to file
with and submit to the City of Torrance a bid or proposal for the performance of certain work as
required in the City of Torrance, Project No. B2014-49, said work being: Building and Safety
Renovation, in compliance with the Specifications therefore under an invitation of said City
contained in a notice or advertisement for bids or proposals; now if the bid or proposal of said
principal shall be accepted and if said work be thereupon awarded to the principal by said City
and if the said principal shall enter into a contract with the said City in accordance with said bid
or proposal, or if the bid or proposal of the said principal is rejected, then this bond shall be void
and of no effect and otherwise in full force and effect.

WITNESS our hands this day of , 20

Principal

Surety/Attorney-in-Fact

Signature

Name:
Local Address:

Phone No.:
Fax No.:
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LIST OF SUBCONTRACTORS

The Bidder is required to fill in the following blanks in accordance with the provisions of the
Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the
Government Code of the State of California) and should familiarize itself with Section 2-3 of the
Standard Specifications.

1. Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

2. Name Under Which Subcontractor is Licensed:

Subcontractor’s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

3. Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

4. Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Subcontractors must be properly licensed under the laws of the State of California for the type
of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor’s contract license number (AB 44). An
inadvertent error in listing the subcontractor’s license number shall not be grounds for filing a bid
protest or grounds for considering the bid nonresponsive, if the corrected contractor’s license number is
submitted to the public entity by the prime contractor within 24 hours after the bid opening-provided that
the correct license number corresponds to the submitted name and location of the subcontractor.
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REFERENCES

(Bidder must have completed at least four (4) public works projects of a similar size and scope
within the last five (5) years). The references must reflect this requirement.

1. Name (Firm/Agency):

Address:

Contact Person: Telephone No.:

Title of Project:

Project Location:

Date of Completion Contract Amount:$

2. Name (Firm/Agency):

Address:

Contact Person: Telephone No.:

Title of Project:

Project Location:

Date of Completion Contract Amount:$

3. Name (Firm/Agency):

Address:

Contact Person: Telephone No.:

Title of Project:

Project Location:

Date of Completion Contract Amount:$

4. Name (Firm/Agency):

Address:

Contact Person: Telephone No.:

Title of Project:

Project Location:

Date of Completion Contract Amount:$

34



Bidder’s Information

The bidder must provide a detailed list of the trades and the description of the work
they will perform with their own company for this project.

10.

11.

12.

13.

14,
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Contractor’s License No.: Class:

Date first obtained:

Has License ever been suspended or revoked?

If yes, describe when and why

Any current claims against License or Bond?

If yes, describe claims:

Type of entity (check one)
_ Incorporated ___ Partnership ______ Sole Proprietorship

If incorporated, in what state

Federal Tax ID Number #

Principals in Company (List all - attach additional sheets if necessary):

NAME TITLE

LICENSE NO.

(If Applicable)
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PART E
DOCUMENTS TO BE COMPLETED

AND DELIVERED TO CITY AS PART
OF CONTRACT WITH THE CITY
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal(s)and ____a corporation,
incorporated, organized, and existing under the laws of the State of , and
authorized to execute bonds and undertakings and to do a general surety business in the State
of California, as Surety, are jointly and severally held and firmly bound unto the City of Torrance,
a municipal corporation, located in the County of Los Angeles, State of California, in the full and
just sum of: Dollars ($ ), lawful money of
the United States of America, for the payment of which sum, well and truly to be made, we bind
ourselves and our respective heirs, executors, administrators, representative, successors and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that: WHEREAS, said Principal(s)
have/has entered into, or are/is about to enter into, a certain written contract or agreement,
dated as of the day of , 20 , with the said City of Torrance for the
BUILDING AND SAFETY RENOVATION B2014-49 , all as is more specifically set forth in said
contract or agreement, a full, true and correct copy of which is hereunto attached, and hereby
referred to and by this reference incorporated herein and made a part hereof;

NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and
complete, or cause to be done, performed and complete, each and all of the covenants, terms,
conditions, requirements, obligations, acts and things, to be met, done or performed by said
Principal(s), including any guarantee period as set forth in, or required by, said contract or
agreement, all at and within the time or times, and in the manner as therein specified and
contemplated, then this bond and obligation shall be null and void; otherwise it shall be and
remain in full force, virtue and effect.

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration or addition to said contract or agreement, or of any feature or item
or items of performance required therein or there under, shall in any manner affect its
obligations on or under this bond; and said Surety does hereby waive notice of any such
amendment, change, extension of time, alteration, or addition to said contract or agreement,
and of any feature or item or items of performance required therein or there under.
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PERFORMANCE BOND B2014-49 (CONTINUED)

In the event any suit, action or proceedings is instituted to recover on this bond or obligation,
said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum as
the Court in any such suit, action or proceeding may adjudge reasonable.

EXECUTED, SEALED AND DATED this day of , 20

CORPORATE SEAL PRINCIPAL(S):

BY

BY

CORPORATE SEAL SURETY:

BY

Name:
Local Address:

Phone No.:
Fax No.:
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LABOR AND MATERIAL BOND
B2014-49

KNOW ALL MEN BY THESE PRESENTS:

That we,

As Principal(s) and a
corporation, incorporated, organized, and existing under the laws of the State of
, and authorized to execute bonds and undertakings and to do a general
surety business in the State of California, as Surety, are jointly and severally held and firmly
bound unto:

€)) The State of California for the use and benefit of the State Treasurer, as ex-officio
Treasurer and custodian of the Unemployment Fund of said State; and

(b) The City of Torrance, California; and

(©) Any and all persons who do or perform or who did or performed work or labor upon or in
connection with the work or improvement referred to in the contract or agreement
hereinafter mentioned; and

(d) Any and all materialmen, persons, companies, firms, association, or corporations,
supplying or furnishing any materials, provisions, provender, transportation, appliances
or power, or other supplies used in, upon, for or about or in connection with the
performance of the work or improvement contracted to be executed, done, made or
performed under said contract or agreement; and

(e) Any and all persons, companies, firms, associations, or corporations furnishing, renting,
or hiring teams, equipment, implements or machinery for, in connection with, or
contributing to, said work to be done or improvement to be made under said contract or
agreement; and

0] Any and all persons, companies, firms, associations, or corporations who supply both
work and materials;

and whose claim has not been paid by said Principal(s), in full and just sum of
Dollars ($ ), lawful money of the United States of America,
for the payment of which will and truly to be made, said Principal(s) and said Surety do hereby
bind themselves and their respective heirs, executors, administrators, representatives,
successors and assigns, jointly and severally, firmly by these presents.
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LABOR AND MATERIAL BOND (CONTINUED)

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT: WHEREAS, said
Principal(s) have/has entered into or are/is about to enter into a certain written contract or
agreement, dated as of the day of 20 , with the City of
Torrance for the BUILDING AND SAFETY RENOVATION, B2014-49, all as is more specifically
set forth in said contract or agreement, a full, true and correct copy of which is hereunto
attached, and hereby referred to and by this reference incorporated herein and made a part
hereof;

NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under
said contract or agreement fails or fail to pay:

(1) For any materials, provisions, provender, transportation, appliances, or power, or other
supplies; or

(2) For the hire of any teams, equipment, implements, or machinery; or

3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon,
for or about or in connection with the said work or improvement; or

4) For amounts due under the Unemployment Insurance Act of the State of California with
respect to such work or improvement;

the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and
does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and
included in the judgment therein rendered.

This bond shall (and it is hereby made to) insure to the benefit of any and all persons entitled to
file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as
to give a right of action to them or their assigns in any suit brought upon this bond, all as
contemplated under the provisions of Section 4205 of the Government Code, and of Chapter 1
of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California.

This bond is executed and filed in connection with said contract or agreement hereunto
attached to comply with each and all of the provisions of the laws of the State of California
above mentioned or referred to, and of all amendments thereto, and the obligors so intend and
do hereby bind themselves accordingly.

41



LABOR AND MATERIAL BOND B2014-49 (CONTINUED)

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration, or addition to said contract or agreement, or of any feature or item
or items of performance required therein or thereunder, shall in any manner affect its obligations
on or under this bond; and said Surety does hereby waive notice of any such amendment,
change, extension of time, alteration, or addition to said contract or agreement, and of any
feature or item or items of performance required therein or thereunder.

EXECUTED, SEALED AND DATED this day of , 20
CORPORATE SEAL PRINCIPAL:
BY
CORPORATE SEAL SURETY:
BY
Name:

Local Address:

Phone No.:
Fax No.:
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Insert contract here
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